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101 Temporary Accommodation and
Equipment for the Overseeing Organisation

1  The Contractor shall provide, maintain, service and
remove all accommodation including contents, access
roads and hardstanding thereto, as described in
Appendix 1/1, for the use of the Overseeing
Organisation.

2 Equipment, furnishings, fittings and supplies shall
be located as described in Appendix 1/1. All temporary
initial accommodation shall be ready for occupation on
the date for commencement of the Works and all other
accommodation complete with contents, access roads
and hardstanding shall be ready for occupation and use
by the Overseeing Organisation within four weeks of
the date for commencement of the Works unless
otherwise stated in Appendix 1/1.

3 Where stated in Appendix 1/1 the Contractor shall
furnish and service accommodation made available by
the Overseeing Organisation.

4  Telephones shall have a separate connection direct
to a telephone exchange of a telecommunication code
system with privacy for conversation for the exclusive
use of the Overseeing Organisation.

5  All accommodation shall be regularly cleaned for
so long as it is in use and suitable arrangements be
made for the disposal of any waste/arising from use of
such accommodation.

6  All equipment supplied by the Contractor shall be
of a quality and precision appropriate to its. proposed
use and shall be delivered in‘a serviceable condition.
The Contractor shall maintain all such equipment in
serviceable condition and replace, if necessary, any that
becomes unserviceable. The Contractor shall ensure
that any equipment needing periodic calibration is
calibrated on delivery, annually and/er at other times as
and when required by the Overseeing Organisation.

7  When major components of the Works are
manufactured‘off the Site the Contractor shall arrange
to make available adequate and secure accommodation
as described in Appendix-l/1 at or adjacent to the place
of, and during the period of, manufacture and testing.

102 (05/01) Vehicles for the Overseeing
Organisation

1  The Contractor shall'provide transport as described
in Appendix 1/2 for the exclusive use of the Overseeing
Organisationfor any purpose in connection with the
Works. The vehicles shall be delivered and maintained
in good roadworthy condition. They shall have a current
MOT Certificate where necessary, be licensed and
insured for use on the public highway and shall have
comprehensive insurance cover for any qualified driver
authorised by the Overseeing Organisation together
with any authorisedspassengers and the carriage of
goods or'samples,/The Contractor shall provide fuel, oil
and maintenance'in conformity with the vehicle
manufacturer’s' recommendations and shall keep clean
the vehicles inside and out on a regular basis as
described in Appendix 1/2. A suitable replacement shall
be provided for any vehicle out of service for more than
8 working hours.

103 Communication System for the
Overseeing Organisation

1  When required in Appendix 1/3 the Contractor
shall provide a communication system for the
Overseeing Organisation as described therein, within 4
weeks of the date for commencement of the Works
unless a different date for provision is required in
Appendix 1/3.

2 The system, unless otherwise described in
Appendix 1/3, shall be entirely separate from any
provision for a communication system provided by the
Contractor for his own use except that any aerial
installation may be shared.

3 The system shall have an operating range which
ensures reception throughout the Site.

4  The Contractor shall maintain the system,
dismantling and removing it at the end of the period
stated in Appendix 1/3. If the system is inoperative for
any reason, it shall either be repaired or a replacement
provided within 24 hours.
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#104 (05/01) Standards, Quality Assurance,
Agrément Certificates and Other Approvals

Standards

1  Except where the specified standard implements or
is technically equivalent to a Harmonised European
Standard or to a European Standard adopted for use
after 31 December 1985, any requirement for goods or
materials to comply with the specified standard shall be
satisfied by compliance with:

(i)  (05/06) a relevant standard or code of practice
of a national standards body or equivalent
body of any Member State of the European
Economic Area or a State which is party to a
relevant agreement with the European
Union;

or

(il))  arelevant international standard recognised
for use in any Member State of the European
Economic Area;

or

(iii)  (05/06) a technical regulation of any Member
State of the European Economic Area or a
State which is party to a relevant agreement
with the European Union;

or

(iv)  (05/06) traditional procedures of manufacture
of any Member State of the European
Economic Area or a State which isiparty to a
relevant agreement with the. European Union
where these are the subject of a written
technical description sufficiently/detailed to
permit assessment of the goods‘or materials
for the use specified;

or

(v)  a European Technical Approval (ETA)
issued in accordance with the Construction
Products Diréctive 89/106/EEC (or, until
procedures are available for the issue of
ETAs, a specification sufficiently detailed to
permit assessment) for goods or materials of
an innovative nature or subject to innovative
processes of manufacture and which fulfil
thespurpose provided for by the specified
standard

provided that.the proposed standard, code of practice,
regulation, specification, technical description or
European Technical Approval provides, in use, levels of
safety, suitability and fitness for purpose equivalent to
those required by the specified standard in so far as
they are not inconsistent with the ‘Essential
Requirements’ of the Construction Products Directive

(89/106/EEC). This Clause applies also to.works only
in so far as the means of carrying out such works are
indivisibly associated with the goods or materials for
which an alternative standard;code of practice,
regulation, specification or technical description is
proposed.

Quality Assurance

2 (11/03) Unless otherwise indicated in

Appendix 1/24, the Contractor shall institute a quality
management system-complying with BS EN ISO 9001
and describe'this in a Quality Plan. The Quality Plan
shall also incorporate the requirements of

Appendix 1/24 and where relevant, the requirements
of the accepted quality management schemes (see
sub-Clauses 104.4-and 104.6 below and Appendix A).
The'Quality Plan shall be submitted to the Overseeing
Organisation, within the period(s) given in

Appendix 1/24, for‘acceptance, before any related work
1s commenced. The Contractor shall allow adequate
time for written‘acceptance to be obtained.

3 Quality Plans and method statements shall indicate
“hold points” as follows:

Contractor’s points where no further work shall

hold points: proceed without the written
approval of a designated person of
the Contractor’s management, who
shall be named in the Quality Plan.

Overseeing points where no further work shall

Organisation’s proceed without the written

hold points: approval of a designated

representative of the Overseeing
Organisation.

The Contractor shall ensure the Quality Plans and
associated quality documentation are available to all
parties involved with the Works.

4  (11/03) Where any work, goods or materials to be
used in the Works are the subject of a United Kingdom
Accreditation Service (UKAS) or equivalent accredited
third party quality management scheme or a Sector
Scheme for Quality Management in Highway Works
listed in Appendix A or a UKAS or equivalent
accredited third party product certification scheme
listed in Appendix B, only work, goods or materials
conforming with such a scheme shall be used and the
Contractor shall in each case submit to the Overseeing
Organisation a copy of the certificate of conformity
affirming compliance with the scheme, unless the goods
or materials bear a prescribed certification mark. Where
specific training and/or competency requirements are
included in any quality management scheme listed in
Appendix A, the Contractor shall provide copies of the
relevant training and/or competency assessments
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certificates and/or registration/skill cards of the
workforce to the Overseeing Organisation for
acceptance.

5  (05/06) The requirement for any goods or materials
to be manufactured or supplied subject to a quality
management scheme listed in Appendix A or product
certification scheme listed in Appendix B shall be
satisfied by compliance with an equivalent quality
management scheme or product certification scheme of
any Member State of the European Economic Area or a
State which is party to a relevant agreement with the
European Union, provided that the proposed scheme is
designed to ensure in use levels of safety, suitability and
fitness for purpose equivalent to those provided for by
the scheme specified. This sub-Clause applies also to
works only in so far as the means of carrying out such
works are indivisibly associated with the goods or
materials for which an alternative quality management
scheme or product certification scheme is proposed.

6  (05/04) Where any work, goods or materials to be
used in the Works are the subject of the Organization’s
quality management scheme listed in Appendix A, the
Contractor shall require the supplier of such items to
prepare an Organization’s Quality Plan and submit it to
the Overseeing Organisation. The Organization’s
Quality Plan shall comply with the requirements of
Appendix 1/24 and the individual requirements-of the
relevant Sector Scheme Documents for Quality
Management in Highway Works.

Quality Records

7  (05/04) The Contractor shall make available and
shall require an Organization to make available on
request contemporary quality records as identified in
BS EN ISO 9001 to demonstrate achievement of the
required quality and the effectiveness of the quality
system. Copies of all quality records shall'be made
available immediately to the Overseeing Organisation.
The Contractor shall repoft any non-conforming
product/service and shall require an Organization to
immediately report any non-conforming product/service
to the Contractor. The Contractor shall immediately
pass these reports to the.Oversecing Organisation, and
undertake no further related work until remedial or
other measures have been undertaken.

8 (11/03) The Contractor shall'submit the quality
records required by this Specification, as indicated in
Appendix Hs to the Overseeing Organisation. No item
of work.shall be considered complete until these
records have been received by the Overseeing
Organisation.

Note: Quality terms used in this Clause are as
BS EN ISO 8402.

British Board of Agrément Certificates

9  Where any work, goods or materials are required to
have a British Board of Agrément Certificate only
work, goods or materials so certificated shall be used
and the Contractor shall in each case submit to the
Overseeing Organisation a copy of the certificate. Types
of work, goods and materials'subject to such
requirements are listed in Appendix C.

10 (05/06) The requirements of Appendix C shall be
satisfied by goods or materials having an equivalent
Agrément certificate issued in any Member State of the
European Economic Area or a State which is party to a
relevant agreement with the European Union, provided
that the‘goods or materials covered by such certificate
offer in use levels of safety, suitability and fitness for
purpose equivalent to.those incorporated in the British
Board of Agrément Certificate. This sub-Clause applies
also to wotks only in so far as the means of carrying out
such works are indivisibly associated with the goods or
materials for which an alternative Agrément certificate
is proposed.

Statutory Type Approval

11 (08/03) The requirements for statutory type approval
are embodied in the Traffic Signs Regulations and
General Directions 2002, the Zebra, Pelican and Puffin
Pedestrian Crossings Regulations and General
Directions 1997, and subsequent amending Regulations.
Traffic signs requiring such approval are listed in
Appendix D. The Contractor shall submit written
evidence to the Overseeing Organisation that the
relevant statutory type approval has been obtained.
Where the Contractor has designed part of the Works
for which statutory type approval is required,
application to the Secretary of State shall be made
through the Overseeing Organisation.

Statutory Authorisation

12 (08/03) Statutory authorisation is required before
any traffic signs are incorporated into the Works where
these are of a character and/or are to be used in
circumstances which have not been prescribed in the
Traffic Signs Regulations and General Directions 2002,
the Zebra, Pelican and Puffin Pedestrian Crossings
Regulations and General Directions 1997, or
subsequent amending Regulations. Where the
Contractor has designed part of the Works for which
such authorisation is required, application to the
Secretary of State shall be made through the Overseeing
Organisation.

Amendment - May 2006

Volume 1 home page [



Downloaded from https://www.standardsforhighways.co.uk on 02-Apr-2026, Series 0100 Revision November 2008, published: Nov-2008

Volume 1
Specification for Highway Works

Series 100
Preliminaries

Type Approval/Registration

13 Where work, goods or materials are required to
have type approval/registration only work, goods or
materials so approved/registered shall be used and the
Contractor shall in each case submit to the Overseeing
Organisation a copy of the type approval/registration
certificate. Types of work, goods and materials subject
to such requirements are listed in Appendix E.

14 (05/06) Where there is a requirement for work,
goods or materials of the types listed in Appendix E to
have Departmental type approval/registration this will
be granted by the Overseeing Organisation where the
work, goods or materials have an equivalent approval/
registration of the national highway authority of any
Member State of the European Economic Area or a
State which is party to a relevant agreement with the
European Union, provided that such approval/
registration offers in use levels of safety, suitability and
fitness for purpose equivalent to those incorporated in
the type approval/registration.

Named Suppliers or Manufacturers

15 (05/06) Any requirement in the Contract to use
goods or materials which are defined by reference to a
named supplier or manufacturer shall be construed as
referring to those goods or materials or equivalent. For
the purposes of this sub-Clause equivalent goods or
materials are those supplied from within the European
Economic Area or a State which is party to a relevant
agreement with the European Union which providé in
use levels of safety, suitability and fitness for purpose
equivalent to those provided by the specified goods or
materials in so far as they are not inconsistent with the
‘Essential Requirements’of the Construction Products
Directive (89/106/EEC).

Provision of Information

16 Unless otherwise specified, two copies of all
information, including valid certificates, in respect of
work, goods or materials proposed by the Contractor
shall be supplied to the Overseeing Organisation.
Where the original documentation is.in a language other
than English, it shall be-accompanied by an English
translation. Information and certificates shall be
supplied at least four weeks prior to the use of the work,
goods or materials. in the Works.

17 When required in Appendix 1/4, three copies of
detailed working and fabrication drawings, prepared by
or on behalf of the Contractor, shall be submitted for
the Overseeing Organisation’s approval and when the
drawings;have been approved the Contractor shall
provide transparencies of the approved drawings to the
Overseeing Organisation. Minimum period for

submission of the drawings priof to commencement of
the related works shall be as stated in Appendix 1/4.
Such approval shall in no way relieve the Contractor of
his responsibilities for the‘work under the Contract.

18 When the Contractor proposes to.usea different
standard, quality management scheme, product
certification scheme; Agrément Certificate or type
approval/registration from that specified the Contractor
shall provide all the relevant information to enable the
Overseeing Organisation to.ascertain whether or not the
proposal is equivalent to the specified requirement. The
information shall be supplied at least 4 weeks prior to
commencing the related works, to enable the evaluation
of equivalence to be made, taking into account the
programme for the Works.

105 (05/01)Goods, Materials, Sampling and
Testing Goods and Materials

1 The Contractor shall maintain a record of the
suppliers from whom he proposes to purchase the goods
and materials necessary for the execution of the Works.
Where achoice of goods or materials is listed in the
Contract, the Contractor shall inform the Overseeing
Organisation of the goods or materials he proposes to
use. Samples of such goods or materials shall be known
as'‘source samples’ and shall be retained for reference
purposes. Any subsequent change of suppliers, goods or
materials shall also be recorded. Samples which are not
source samples but which are either part of material
intended for incorporation in the Works, or part of
material incorporated in the Works, shall be known as
‘production samples’.

Sampling and Testing

2 (11/03) The testing scheduled in Appendix 1/5,
including sampling and provision of the associated
samples, shall be undertaken by the Contractor. The
Contractor shall carry out each of the tests required in
Appendix 1/5 within an elapsed time from the taking of
the respective samples which shall be reasonable in all
the circumstances unless otherwise prescribed by the
Overseeing Organisation. The Contractor shall supply
to the Overseeing Organisation, when requested, within
24 hours of the completion of each test, a copy of the
results. Where UKAS or equivalent laboratory
accreditation is required the results shall be reported on
an official UKAS or equivalent accredited laboratory
test report or certificate.

The following operations are not included in
Appendix 1/5:
(i)  checking, inspecting, examining, measuring
(except in connection with testing);
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(i)  trials and demonstrations;

(iii) routine testing carried out by manufacturers
and suppliers in compliance with a specified
standard or specification;

(iv) testing of plant.

Where required in Appendix 1/5 a test certificate,
complying with the provisions of the relevant standard
or specification where applicable and certifying that the
goods or materials have been tested and meet the
specified requirements, shall be supplied to the
Overseeing Organisation by the Contractor at least four
weeks prior to the incorporation of the goods or
materials in the Works.

3 (05/05) Where required in Appendix 1/5 tests and
associated sampling shall, except as allowed in sub-
Clause 4 of this Clause, be undertaken only by testing
laboratories accredited in accordance with

BS EN ISO/IEC 17025 by the United Kingdom
Accreditation Service for such tests and sampling.

4  (05/06) Where testing including sampling is carried
out in another Member State of the European Economic
Area or a State which is party to a relevant agreement
with the European Union such tests shall be undertaken
by an appropriate organisation offering suitable and
satisfactory evidence of technical and professional
competence and independence. This conditionshall'be
satisfied if the organisation is accredited in 2@ Member
State of the European Economic Area or a/State which
is party to a relevant agreement with the European
Union in accordance with sub-Clause 105.3 above.

5 Where goods or materials are accepted on the basis
of an equivalent standard, code of practice,
specification, technical description, quality
management scheme, product certification scheme‘or
Agrément certificate as provided for in‘Clause 104,
testing and sampling as specified in or applicable to
such an equivalent standard, code of practice,
specification, technical déscription, quality
management scheme, product certification scheme or
Agrément certificate is accepted/and shall be
substituted for those.specified in Appendices 1/5 and
1/6 respectively.

6  (11/03) The Contractor shall.provide samples, which
shall include source samples, of goods and materials
and shall deliver these to the Oyerseeing Organisation
as described in Appendix 1/6.Unless otherwise stated
in Appendix 1/6, the Contractor shall arrange for the
sampling of such goods and materials to be undertaken
by qualified staff of testing laboratories holding UKAS
or equivalentaccreditation to EN 45001 for such
sampling. These samples shall be supplied in sufficient
time for them to be tested for acceptability by the
Overseeing Organisation, taking into account the

programme for the Works. Production samples shall be
delivered in a condition which is representative of the
material’s state for the purpose of the test.

7  The Contractor shall provide. for rates of sampling
specified in Appendix 1/6. These rates of sampling shall
apply at the outset of €ach of the respective activities
and for the durationof each of the activities. Following
an initial period of‘'sampling, the Contractor may apply
to the Overseeing Organisation for a relaxation in these
rates of sampling having demonstrated to the
Overseeing Organisation an aceeptable level of
confidence in control. Provided, at any subsequent time
when test results indicate the need for improved control
in the opinion of the Overseeing Organisation, the
Contractor samples at the'rate specified in

Appendix 1/6.

8 / Where testing 1s undertaken by a supplier or
manufacturer in accordance with the Contract the
Contractor shall ensure that each supplier and
manufacturer will admit the Overseeing Organisation’s
representative to his premises during normal working
hours for the purposes of inspecting, selecting the
samples.and witnessing the testing.

106 Design of Permanent Works by the
Contractor

Structures

1  (05/01) The Contractor shall design the structures
listed in Appendix 1/10 (A) to comply with the

design specifications and requirements therein.

Where the Contractor proposes to design a structure
(for which a choice of designs is offered) listed in
Appendix 1/10 (B) he shall comply with the design
specification and requirements therein. The Contractor
shall follow the technical approval procedures given in
the Technical Approval Scheme adopted by the
Overseeing Organisation for which purposes the
Contractor shall be deemed to be the designer.

2 Where the Contractor is required to complete an
outline Approval in Principle form, the Contractor shall
forward two copies of the completed form to the
Overseeing Organisation for acceptance.

3 The Contractor shall submit two copies of the

completed design certificate and drawings for each
structure listed in Appendix 1/10 to the Overseeing
Organisation for acceptance.

Structural Elements and Other Features

4  The Contractor shall design the structural elements
and other features listed in Appendix 1/11 to comply
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with the design specifications therein. Alternatively, the
Contractor may propose an element or feature designed
by the manufacturer. In either case, the Contractor shall
submit his proposals to the Overseeing Organisation.

107 Site Extent and Limitations on Use

1 The extent of the Site and any limitations on its use
shall be as described in Appendix 1/7.

108 Operatives for the Overseeing
Organisation

1  The Contractor shall provide the Overseeing
Organisation with, and maintain continuity of,
operatives equal to the tasks, and capable of performing
the functions, described in Appendix 1/8.

2 For site surveys and setting out, operatives shall be
experienced in assisting engineers in such work.

3 For laboratory-related duties, operatives shall be
capable of assisting laboratory staff in routine tasks.

4  Operatives provided under sub-Clauses 2 and 3/of
this Clause shall have valid driving licences and driving
experience suitable for the vehicles supplied in
accordance with Appendix 1/2.

109 Control of Noise and Vibration

1  The Contractor shall comply with the
recommendations for practical measures to reduce noise
set out in BS 5228 : Parts 1, 2 and 4/and with any
specific requirements stated in Appendix 1/9.

2 The Contractor shall comply with any specific
requirements for the control of vibration stated in
Appendices 1/9, 2/4, 6/3, 6/13 and Clause 607.

3 Compliance with sub-Clauses 1 and 2 of this
Clause does not confer immunity from relevant legal
requirements.

110 Information Boards

1  The Contractor shall, within four weeks of the date
for the commencement of the Works provide and erect
information boards. at the locations and to the
specification given in Appendix 1/21. The Contractor
shall ensure that they are kept clean and maintained in a
safe and legible condition and remove them on
completion of the Works.

111 Existing Ground Levels

1  The Contractor shall satisty himself that the
existing ground levels as deseribed in Appendix 1/12
are correct. Should the Contractor.wish to dispute any
levels he shall submit to the Overseeing Organisation a
schedule of the position of the levels considered to be
in error and a set ofrevised levels. The existing ground
relevant to the disputed levels shall not be disturbed
before the correct levels ate determined.

#112 Setting Out

1 The Contractor shall, unless otherwise stated in
Appendix 1/12, within 3 weeks of the date for
commencement of the Works, carry out a check of the
co-otdinates and levels of all permanent ground
markers and permanent bench marks described in
Appendix/(1/12 andsshall supply the Overseeing
Organisation, if requested, with their position and level
in order that they may be checked and revised if
necessary. The'Contractor shall identify and bring to the
attention of the Overseeing Organisation any markers
that are missing. The Contractor shall comply with any
specific requirements for setting out described in
Appendix 1/12.

2 __The Contractor shall keep updated schedules and
drawings of all bench marks (which shall be based on
Ordnance Datum at Newlyn) used in the setting out and
shall make these available to the Overseeing
Organisation when required.

3  The Contractor shall ensure that where necessary,
in order to maintain his programme, lines and levels are
set out in such time as to enable Statutory Undertakers’
plant and other publicly or privately owned services or
supplies to be installed, altered or removed.

4  The Contractor shall survey and record existing
details of items which he is required to remove and
subsequently replace. The level of survey information
to be recorded is described in Appendix 1/12.

113 Programme of Works

1  Subject and without prejudice to the Conditions of
Contract, the programme which the Contractor submits
to the Overseeing Organisation shall comply with the
specific requirements stated in Appendix 1/13.

114 Payment Applications

1  Unless otherwise described in the Contract, the
Contractor shall comply with the requirements
described in Appendix 1/14 concerning applications for
payment.
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115 Accommodation Works

1  The Contractor shall undertake and complete the
accommodation works as described in Appendix 1/15.
The Contractor shall give the Overseeing Organisation
at least ten days’ notice of the date he intends to start
work on individual plots, for the benefit of each owner,
lessee or occupier.

116 Privately and Publicly Owned Services or
Supplies

1  The Contractor shall satisfy himself as to the exact
position of Statutory Undertakers and other publicly
and privately owned services or supplies affected by the
Works.

2 The Contractor shall, during the progress of the
Works take all measures required by any Statutory
Undertaker or the management of other publicly or
privately owned services or supplies, for the support
and full protection of all such services or supplies.

3 Where privately or publicly owned services or
supplies affected by the Works are subject to alteration,
removal or addition, the Contractor shall be responsible
for all arrangements with the owners and/or their agents
for the execution and phasing of such works in
accordance with his programme. Details of such work,
preliminary arrangements made by the Overseeing
Organisation, and/or any orders already placed are
given in Appendix 1/16.

4  Where work is being undertaken on a motorway
the Contractor shall take all measures required by the
Overseeing Organisation for the location and protection
of all cabling, ducts and other deyices which form part
of the motorway communications system'or other
systems of the Overseeing Organisation. The Contractor
shall comply with the “Special Requirements in
Relation to Motorway Comimunications Systems”.
Where the motorway communications system or other
system will be affected by the Works the Contractor
shall ensure that an alternative system as described in
Appendix 1/16 is fully operational prior to interrupting
the existing system; any connections or disconnections
to the existing system may only be undertaken by the
Overseeing Organisation’s maintenance agent. The
Contractor shall be responsible for liaising, with the
Overseeing Organisation’s maintenance agent.

5 No services or supplies shall be interrupted without
the written consent of the appropriate authority or
owner; and the Contractor shall provide a satisfactory
alternative before interrupting any existing service or
supply, unless otherwise stated in Appendix 1/16.

#117 Traffic Safety and Management

1  (05/01) When planning and undertaking work on
highways open to traffic the Contractor shall take
account of the Quality Management Sector/Schemes
detailed in Appendix Adand the recommendations
contained in the following:

(a)  (08/03) for work on all highways - “Guidance
for Safer Temporary Traffic Management”
issued jointly by the Highways Agency, CSS
(formerly County Surveyors Society), and
the ' Health and Safety Executive;

(b) /(11/06) for recovery vehicles - “Code of
practice on Health and Safety for Vehicle
Recovery Operators” published by the
Association of Vehicle Recovery Operators.

2 / When planning traffic safety and management
measures the Contractor shall take into account the
information contained in Appendices 1/17 and 1/18.

3 The Contractor shall, unless otherwise stated in
Appendix 1/17, after consultation with any statutory,
police or other authority concerned prepare and submit
traffic safety and management proposals within the
timescale described in Appendix 1/17 to the Overseeing
Organisation. These shall show the proposed traffic
safety.and management measures including provision of
safety zones which he proposes for carrying out the
Works. If stated in Appendix 1/17, the proposals shall
include the provision of running lanes for the use of
emergency vehicles within the Site. If required the
Contractor shall make such changes to his proposals as
may be necessary to meet the requirements of the
Contract. Thereafter the Contractor shall furnish such
details and information as may be necessitated by the
Works.

4  The Contractor shall design, construct and
maintain, or if Appendix 1/17 so provides shall
construct and maintain, the central reserve crossovers
described in Appendix 1/17 in accordance with the
information stated therein. Unless otherwise described
in Appendix 1/17, the Contractor shall remove those
crossovers when no longer required and reinstate the
central reserve to its original condition.

5 If the Contractor intends to construct central
reserve crossovers as part of his traffic safety and
management proposals he shall submit an outline of the
proposals to the Overseeing Organisation in advance, in
accordance with the requirements of sub-Clause 3 of
this Clause.

6  The Contractor shall submit a formal application,
as described in Appendix 1/17, to the appropriate
authority for any statutory orders required to be made
or notices required to be published in connection with
his traffic safety and management proposals. The
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Contractor shall inform the Overseeing Organisation of
details the Contractor has agreed with the highway
authority for traffic signs, lighting, construction,
maintenance and removal of any central reserve
CTOSSOVers.

7 If stated in Appendix 1/17, the Contractor shall
undertake the maintenance functions described therein
and to the extent there described, on the lengths of
highway there specified, until the issue of the
appropriate certificate of completion.

8 (11/06) The Contractor shall, unless otherwise stated
in Appendix 1/17, provide, erect, maintain, reposition,
cover and uncover and finally remove traffic signs as
required by the Works. In so doing, such other measures
shall be taken by the Contractor as may be necessitated
by the Works in accordance with any special
requirements in Appendix 1/17, recommendations in
Chapter 8 of the Traffic Signs Manual published by The
Stationery Office. Where the circumstances of any
particular situation are not covered by the
recommendations or described in Appendices 1/17 or
1/18, the Contractor shall submit proposals for dealing
with that situation to the Overseeing Organisation.

9  Where a temporary speed limit at road works has
been imposed and the Works have been temporarily
terminated, with the removal of traffic management
measures, the Contractor shall ensure that the temporary
speed limit signs are covered or taken down/for the
duration of the cessation of the Works. Where the
temporary speed limit signs are covered,/the covering
material shall be of a glare-resistant type and securely
fastened.

10 Traffic signs shall comply with the appropriate
Clauses in Series 1200 of the Specification. The
Contractor shall unless otherwise stated in

Appendix 1/17 keep traffic signs clean;'secure and
legible and ensure that all signs.required to'be lit,
whether by external or intefnal lighting, are so lit during
periods when road vehicles are required to display
lights.

11  Where the Contract provides that the Contractor
shall not erect, maintain or reposition traffic signs, the
Contractor shall not change.in any manner the
permanent or temporary traffic'signs without instruction
from the Overseeing Organisation and shall give such
notice as is stated.in Appendix 1/17 to indicate when
signs should be moved compatible with the progress of
the Workss

12 All traffic safety and management measures
necessitated by the Works shall be fully operational
before the Contractor commences any work, which
affects the public highway or the use of it.

13 Any area of highway whichhas been.closed
because of the Works shall not be re-opened until all
appropriate traffic safety and management measures
have been completed and the'highway is in a suitable
condition for public use.

14 (11/06) Where work is carried out on, or adjacent to
a highway open to traffic the Contractor shall ensure
that vehicles and mobile plant under his control
operating frequently or regularly on‘or adjacent to that
highway in the execution of the Works shall comply
with Section O.5.Chapter 8 (Part 2 Operations) of the
Traffic Signs'Manual.

15 Temporary lighting shall be provided in accordance
with Clause 1405 where required by Appendix 1/17, or
by the Contractor in the execution of the Works.

16 /Temporary Emergency Telephones shall be
provided in‘accordance with Clause 1529 where
required by Appendix 1/17, or by the Contractor in the
execution of the Works in accordance with sub-Clause
117.3:

17 The Contractor shall provide and suitably sign
pointsrof entry to and exit from the Site, for vehicles
and plant engaged on the Works. The Contractor shall
ensure that when any vehicle or item of plant is
reversing within the Site on or adjacent to a highway
opento traffic, it does so only under the supervision of
a person designated for the purpose of regulating traffic
within the Site who shall be readily distinguishable
from the remainder of the work force.

18 Where work is carried out on or adjacent to a
highway open to traffic the Contractor shall ensure that
the workforce and the site supervisory staff at all times
wear high visibility warning clothing complying with
BS EN 471. Clothing shall be to Table 1, Class 2 or 3
(Class 3 on motorways or other high speed roads) and
shall comply with the requirements of para 4.2.3(b). In
addition on motorways or other high speed roads full
length sleeves meeting the requirements of para 4.2.4
shall be provided for coveralls and jackets. The colour
of the clothing shall normally be “fluorescent yellow”
or “fluorescent orange-red” complying with Table 2.
The retroreflective material used shall be to Class 2 as
defined at Table 5. Clothing complying with other
specifications may be used in accordance with

Clause 104.2 where they offer equivalent levels of
performance in so far as the specification given is not
inconsistent with the basic health and safety
requirements set out in Annex 2 of the Personal
Protective Equipment Directive (89/686/EEC). The
Contractor shall ensure that the person in charge of the
workforce is readily distinguishable from the person
designated in sub-Clause 19 of this Clause and from the
remainder of the workforce.
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19 (11/08) Where required in Appendix 1/17, the
Contractor shall appoint a suitably qualified Traffic
Safety and Control Officer (TSCO) who shall make all
arrangements necessary for traffic safety and control
including the provision and operation of breakdown
recovery vehicles.

20 (11/08) The TSCO shall be experienced in the
control of temporary traffic management operations and
shall possess a National Highway Sector Scheme
(NHSS) 12 Traffic Safety and Control Officer (2009)
Registration Card.

21 (11/08) The Contractor shall provide the Overseeing
Organisation with the names and contact details of the
TSCO and any nominated deputies. Unless otherwise
described in Appendix 1/17 the TSCO or a nominated
deputy shall be on the Site at all times when traffic
management is in operation and shall be readily
available to deal with matters related to traffic safety
and control (including breakdown recovery vehicles).

22 (11/08) Without prejudice to sub-Clause 19 above,
whilst within the limits of a temporary traffic
management scheme, the TSCO shall manage any
traffic management related requests given by a Police
Officer or Traffic Officer. Elsewhere the TSCO shall
liaise with the Overseeing Organisation’s Regional
Control Centre (if operational at the time the contract is
awarded) on traffic management related matters
including requests and instructions.

23 (11/08) If an accident or breakdown oceurs on a
carriageway or hard shoulder open to traffic-within or in
the vicinity of the Site, the Contractor,and operators of
recovery vehicles provided in accordance with

Clause 120 shall act as requested by police officers
acting under their statutory powers.

24 (11/08) Where required in Appendix/1/17, the
Contractor shall provide, erect, maintain and remove

Driver Information Signs in-accordance with sub-
Clauses 22 to 31 of this Clause.

25 (11/08) Sign face layouts shall be in accordance with
Signs 7004 and 7005 of'the Traffic Signs Regulations
and General Directions 2002.

26 (11/08) Legends shall be selected as appropriate
from Table 1/1 unless stated otherwise in
Appendix 1/17.

27 (11/08) Sign 7004 shall describe the work activity
taking place.

1t shall be sited either:

(1) (11/06) Two miles from major maintenance
works and Standard works, as defined by
Chapter 8 (Part 1 Design) of the Traffic
Signs.Manual, on high speed dual
carriageways; or

(il))  (11/06) One mile fromroutine and minor
maintenance works and Relaxation works, as
defined by Chapter 8 (Part 1 Design) of the
Traffic Signs Manual, on high speed dual
carriageways.

28 (11/08) Sign 7005 shall indicate how long delays are
possible. It shall be sited one/mile from major
maintenance and Standard works. At the
commencement of Works the legend shall read, for
example “..... until Sept 02”. At least ten days before the
end of carriageway restrictions the date shall be
specified more precisely; for example “..... until

30 Sept”. This date shall be further updated, if
necessary, until the restrictions are removed.

29 (11/08) Sign.7004 shall be located within roadworks
when part of the road is'coned off, and the reason for
this'is not apparent from the carriageway, for any period
exceeding/30 minutes, or one hour if road capacity is
maintainéd.

30" (11/08) Signs located within roadworks shall only be
used where they can be located at least 50 metres
beyond the downstream end of a taper and in a position
which does not prejudice traffic safety.

31 (11/08) If needed, Information Signs shall be sited at
the beginning and at one kilometre intervals through the
Works. They shall not be placed where they may
distract drivers negotiating traffic management
provisions.

32 (11/08) Signs shall either be sited for the duration of
the works where it is safe and appropriate to do so or
provision made to enable their use at short notice.

33 (11/08) The Contractor shall provide adequate
storage facilities clear of any safety zone. Storage
within the central reserve or in front of safety barriers
shall not be permitted.

34 (11/08) Information signs shall only be displayed
within roadworks where they accurately reflect the
reason for the inactivity.

35 (11/08) Where required in Appendix 1/17, a
Temporary Automatic Speed Camera System for the
Enforcement of Mandatory Speed Limits at Roadworks
(TASCAR) shall be provided in accordance with the
requirements therein.
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TABLE 1/1: (05/04) Legends for Driver Information Signs at Roadworks

ADVANCE SIGN AT MAJOR WORKS (sited at 2 miles)

Replacing worn out road Renewing damaged bridge deck ~ Repairs to weak surface Repairs to weak bridge supports
Bridge painting Repairs to bridge Installing new hard shoulder  Installing new drainage system
Installing new road markings Installing new cabling™* Installing new lighting Installing new safety barriers
Installing sign gantry Building service area access Ground survey works Widening and road repairs

*This legend may be used for both electrical supply and communications cabling.

ADVANCE SIGN AT MAJOR WORKS ONLY (sited at 1 mile)

Delays possible until Delays possible until 30 Sept*
Sept* 02+

*Month to read - Jan, Feb, Mar, Apr, May, June, July, Aug, Sept, Oct, Nov or Dec
TYear to read - 02 or 03 etc.

ADVANCE SIGN AT ROUTINE AND MINOR WORKS (sited at 1 mile)

Essential maintenance Repairs due to road accident

SIGN USED WITHIN ROADWORK SITES

Work suspended Repair work on bridge'below Lane closed for safety
Unsuitable weather

Road repairs Further works ahead Lane closed to protect
Materials hardening Lane remains closed for safety workforce
purposes
Amendment - November 2006 11
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118 Temporary Diversions for Traffic

1  The provisions of this Clause do not apply to any
temporary access or accommodation works which the
Contractor may construct for his sole use in the
execution of the Works.

2 Each temporary diversion for traffic shall be made
operative in advance of any interference with the
existing arrangements and shall be maintained to the
standard stated in Appendix 1/18 or if no standard is so
stated, in accordance with sub-Clause 6 of this Clause.

Temporary Diversions for Traffic Specified by the
Overseeing Organisation

3 The Contractor shall construct, maintain, remove
and reinstate each temporary diversion for traffic
specified in Appendix 1/18 in accordance with the
details stated therein. Where stated in Appendix 1/18,
the Contractor shall design each temporary diversion
for traffic, including any temporary structures, in
accordance with the details stated therein. Unless
otherwise described in Appendix 1/18, the Contractor
shall remove each temporary diversion for traffic as
soon as it is no longer required.

Temporary Diversions for Traffic Proposed by the
Contractor

4  If the Contractor proposes to construct a temporary
diversion for traffic as part of his intendedtraffic safety
and management measures, he shall submit.an outline
of his proposals to the highway authority for their
agreement and consultation with the police.

5 The Contractor shall submit a formal application to
the appropriate authority for any statutory/orders
required to be made or notices required to be published
through the Overseeing Organisation, allowing stuch
time as is stated in Appendix_1/18 for the orders to be
made and notices to be published.

6  The standard and siting of every temporary
diversion for traffic shall be suitable in all respects for
the class or classes of traffic using it, and its width shall
be not less than that of the existing way except where
indicated in Appendix 1/18:

7  The Contractor shall inform the Overseeing
Organisation of any details agreed with the highway
authority for traffic.signs, lighting, construction,
maintenance, removal and reinstatement of any
temporary diversion for traffic proposed by the
Contractor.

119 Routeing of Vehicles

1  The Contractor shall comply with the requirements
described in Appendix 1/19 in connection with routeing
of vehicles.

120 (05/01) Recovery Vehicles for Breakdowns

(11/05) General

1  (11/05) Unless.otherwise permitted in Sheet 1 of
Appendix 1/20, the Contractor shall have available for
immediate‘use recovery vehicles of a single recovery
organization as described in this Clause.

2 (11/05) The Contractor shall ensure that, once a
vehicle recovery organization has been appointed,
changes shall only be made with the agreement of the
Overseeing Organisation.

3 .. (11/05) The Vehicle Recovery Organization shall be
registered to theSector Scheme for Vehicle Recovery at
Highway Construction Sites (National Highway Sector
Scheme 17) (referred to hereafter as the Sector Scheme)
described.in Appendix A (provided that this is available
at the time the Contract is awarded).

4  (11/05) When planning and undertaking any
recovery work the Contractor shall comply with the
requirements of the Sector Scheme at all times, if
applicable.

5 (11/05) The Contractor shall ensure that recovery
vehicles are operated in accordance with all applicable
statutory requirements and the recommendations and
requirements contained in the following, unless
superseded by more specific requirements of this
Clause or the Sector Scheme:

(i)  “Code of Practice on Health and Safety for
Vehicle Recovery Operators” published by
the Association of Vehicle Recovery
Operators;

(ii))  “PAS 43 Safe Working of Vehicle
Breakdown and Recovery Operators -
Management System Specification”
published by the British Standards
Institution;

(i11) BS 7121-12 - Safe Use of Cranes - Recovery
Vehicles and Equipment - Code of Practice;
and

(iv)  BS 7901 - Specification for recovery
vehicles and vehicle recovery equipment.

6  (11/05) The Contractor shall ensure that, suitable
insurances to cover all claims arising out of the
operation of the recovery service, are taken out and
maintained in force for the duration of the works. The
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Contractor shall submit copies of relevant certificates to
the Overseeing Organisation not less than 14 days prior
to the commencement of recovery operations and
within 14 days of policy renewal thereafter.

(11/05) Recovery Personnel

7  (11/05) The Contractor shall ensure that all recovery
operations are carried out under the control of a
competent Recovery Controller. The Recovery
Controller shall be an employee of the Vehicle
Recovery Organization and may be either part of the
recovery vehicle crew or a separate trained recovery
technician. The Recovery Controller shall be
responsible for the planning and implementation of a
safe and efficient system of work for recovery of the
casualty vehicle, unless subject to specific requests
from police officers or uniformed traffic officers acting
under their statutory powers.

8  (11/05) Without prejudice to sub-Clause 7 above,
whilst within the limits of a temporary traffic
management scheme, the Recovery Controller shall
comply with any traffic management related
instructions given by the Traffic Safety and Control
Officer or his deputy in accordance with

sub-Clause 117.19. Elsewhere the Recovery Controller
shall comply with the traffic management related
instructions of the Overseeing Organisation’s Regional
Control Centre (if operational at the time the contract is
awarded).

9  (11/05) The Contractor shall ensure that vehicle
recovery technicians hold a relevant training certificate,
which meets the requirements of the/Sector Scheme.
Such certificate shall certify successful completion of a
course on breakdown recovery applicable to the type.of
breakdown recovery vehicle(s) being operated. The
Sector Scheme requires the certificate to be in the form
of an identity card containing such information/and a
photograph of the technician. A copy of each certificate
shall be provided to the Qverseeing Organisation not
less than 14 days before' the commencement of recovery
operations.

10 (11/05) The Confractor shall'check the validity of
the certificates/cards on a regular basis, including
checking that the photograph matches with the card
holder’s image, at intervals not exceeding 6 months and
report his findings to the Overseeing Organisation.

11 (11/05) The Contractor shall ensure by appropriate
checks on a regular basis, that all operatives involved
with vehicle recoveryrare suitable to work with
‘vulnerable’ motorists. The Contractor shall report his
findings to.the Overseeing Organisation not less than 14
days prior to the commencement of recovery operations
and at regular intervals thereafter not exceeding 12
months.

12 (11/05) The Contractor shall’ensure by appropriate
checks that each technician has a valid driving licence
covering the class of vehicle and trailer being driven.
The Contractor shall submit copies of all driving
licences for operatives, to the Overseeing Organisation,
not less than 14 days prior to commencement of
recovery operations./The Confractor shall carry out
regular 6 monthly checks on driving licences and report
his findings to the Overseeing Organisation.

13 (11/05) The Contractor shall ensure that all
technicians invelved.with vehicle recovery display an
identity card, which incorporates the name of the
Contractor, the name of the Vehicle Recovery
Organization and the name and a photograph of the
holder. This card must be available for inspection at all
times'and a copy must be submitted to the Overseeing
Organisation prior to the commencement of the
operative working.

14 (11/05) In addition to any special provisions
1dentified in the Contractor’s health and safety risk
assessment.for/recovery operations, the Contractor shall
ensure that each recovery technician is provided with
thefollowing personal protective equipment, as a
minimum:

(i) 4 a high visibility reflective safety jacket
which prominently displays the word
“RECOVERY” on the front and back. It
shall conform to BS EN 471 and the specific
requirements of sub-Clause 117.18;

(i)  safety helmet to BS EN 397 and chin strap
where considered appropriate;

(ii1) safety boots with steel reinforced toecaps
and midsole conforming to
BS EN ISO 20345;

(iv) protective goggles conforming to
BS EN 166; and

(v)  protective gloves conforming to BS EN 388.

The Contractor may upgrade the specification of
personal protective equipment at their own cost.

15 (11/05) The Contractor shall ensure that all Personal
Protective Equipment (PPE) is stored and maintained in
good and clean condition. The Contractor shall ensure
that high visibility safety wear is replaced or cleaned, as
necessary, throughout the duration of the Contract, to
maintain its conspicuity.

16 (11/05) The Contractor shall ensure that the
Operatives shall be familiar with their vehicles and the
equipment carried on board, before commencing
recovery operations. Where appropriate, they shall be
trained to use any ancillary equipment carried on the
vehicle, including fire extinguishers and first aid
equipment for personal use.
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(11/05) Recovery Operations

17 (11/05) Prior to the commencement of the Works,
the Contractor shall consult with the local
representative of the Chief Officer of Police and/or the
Overseeing Organisation’s Regional Control Centre
(if operational at the time of contract award) to
establish procedures, including contact telephone
numbers, for:

(i)  clearing shed loads; and

(ii))  wvehicle recovery which may be beyond the
capabilities of the free recovery service.

18 (11/05) The recovery service is to be provided
between the ‘Roadworks Ahead - 2 miles’ sign and the
‘Road Works End’ sign unless otherwise stated in
Sheet 1 of Appendix 1/20.

19 (11/05) The Contractor shall ensure that the recovery
vehicles are only used to remove vehicles that are
stationary due to mechanical breakdown, accident
damage or abandoned on the highway, within the limits
of the service.

20 (11/05) The Contractor shall ensure that the recoyvery
vehicle operatives comply with the provisions
contained within Sheet 1 of Appendix 1/20 in
connection with this service, subject to specific requests
from police officers and uniformed traffic officers
acting under their statutory powers.

21 (11/05) The recovery vehicles shall be stationed at
the points either specified in Sheet 1 of Appendix 1/20
or otherwise agreed with the Overseeing Organisation,
subject to specific requests from police officers and
uniformed traffic officers acting under their statutory
powers.

22 (11/05) The Contractor shall{proevide the facilities
required by Sheet 1 of Appendix 1/20 and shall ensure
that broken-down, accident damaged or abandoned
vehicles are not removed by the recovery vehicles other
than to the location(s) deseribed in Sheet 1 of
Appendix 1/20 unless some otherdocation has first been
agreed with a police officer or uniformed traffic officer
acting under their statutory powers.

23 (11/05) The Contractor shall ensure that, after
depositing a broken-down, aceident damaged or
abandoned vehicle at one of the designated locations,
the recovery vehicle returns immediately to its station
described in Sheet'1 of Appendix 1/20. The Contractor
shall ensure that recovery vehicle operatives at no time
attempt/to repair vehicles that have broken down.

24 (11/05) The' Contractor shall make no charge for this
recoveryservice to the'owner or driver of the recovered
vehicle.

25 (11/05) The Contractor shall€nsure that the recovery
vehicle operatives issue leaflets, as described in Sheet 3
of Appendix 1/20, before the tow commences, to the
drivers of vehicles requiring assistance.

26 (11/05) The Contractor shall submit weekly to the
Overseeing Organisation:

(1)  duplicate completed information sheets
logging the assistance given by the recovery
vehicles; and

(i)  duplicate completed:log sheets which record
daily checks made on each recovery vehicle.

These shall be on printed forms provided by the
Contractor.in accordance with the samples given in
Sheets 2 to'4 of Appendix 1/20.

(11/05) Communications systems

27 (11/05) In addition to the requirements of

Appendix 1/3 and this sub-Clause, the Contractor shall
provide and maintain dedicated equipment for
communication with the Vehicle Recovery
Organization, for the duration specified in the Contract,
asrdescribed in Sheet 1 of Appendix 1/20.

28 (11/05) Unless otherwise described in Sheet 1 of
Appendix 1/120, the communication system shall also
include the following:

(1)  asecondary ‘back up’ communications
system between the recovery base station(s)
and all recovery vehicles; and

(i)  an emergency telephone and line at the
recovery base station(s) for the sole use of
emergency calls. Where possible, the link
between the recovery base station(s) and the
police shall be by direct land line.

29 (11/05) The communication system shall be fully
established, tested and operational before the
Contractor commences the Works.

30 (11/05) The Contractor shall be responsible for
providing all associated equipment and payment of fees
to operate the system.

(11/05) Requirements for Recovery Equipment

31 (11/05) The Contractor shall ensure that all recovery
vehicles are maintained in such condition that the
vehicles conform to appropriate current legislation
(including, but not limited to, the Road Vehicle
(Construction and Use) Regulations, Road Vehicle
Lighting Regulations, Road Transport Act and Road
Traffic Act) at all times.

32 (11/05) All recovery vehicles shall have either a
current goods vehicle test certificate or MOT certificate
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or other certificate of roadworthiness issued by a
Vehicle and Operator Services Agency (VOSA)
approved testing station, and also weigh bridge
certificate stating individual axle and gross vehicle
loadings. Copies of certificates shall be provided to the
Overseeing Organisation not less than 14 days prior to
the commencement of recovery operations using the
vehicle concerned. Certificates shall be renewed
annually on the due anniversary of the inspection and
new certificates shall be provided to the Overseeing
Organisation immediately following the inspection.

33 (11/05) The Contractor shall make appropriate
arrangements for any inspections required under the
Sector Scheme to be carried out in a place of safety,
either on or off site for the duration of the contract.

34 (11/05) Recovery vehicles shall not be replaced
without the prior agreement of the Overseeing
Organisation.

35 (11/05) Photographs of each vehicle, clearly
showing vehicle registration number, shall be provided
to the Overseeing Organisation not less than 14 days
prior to the commencement of recovery operations
using the vehicle concerned. Any replacement vehicle
shall normally be of the same vehicle class and
category, shall conform to the requirements of this
Clause and shall have been inspected in accordance
with any additional requirements of the Sector'Scheme,
if applicable.

36 (11/06) Recovery vehicles shall prominently display
the name and telephone number of the Vehicle
Recovery Organization, and be of conspicuous colour
(e.g., white, yellow or orange) and marking to
emphasise the length and outline of the vehicle.
Suitable retroreflective markingsmot less than 200 mm
wide shall be applied along the full.length of the sides
of the vehicle. Colours and usage of retroreflective
markings must comply with the-Road Vehicle Llighting
Regulations. High visibility chevron markings
comprising of alternate strips of red retroreflective
material and yellow non-retroreflective material, of not
less than 150mm width eachyinc¢lined at 45°-60° to the
horizontal, shall be applied to therear of the vehicle.
The chevrons shall coveras much of the rear-facing
portion of the vehicle as possible without obscuring
windows, vehicle lighting or registration plates. Red
retroreflective tape shall be applied to all rear facing
edges of open doors:and equipment lockers. The vehicle
and all retroreflective markings shall be maintained in
good and clean condition.

37 (14/05) Eachirecovery vehicle shall display a sign
with the legend “FREE RECOVERY TO END OF
ROAD WORKS?”. This sign shall be securely mounted
on the recovery yehicle in such position as to be clearly
visible from the'driving seat of a car at a distance of

3 m from the rear of the recovery vehiclex This sign
shall at all times be clean and‘legible and shall not be
obstructed.

38 (11/05) A lighting board shall.be secured to the rear
of the vehicle being towed. The board shall be clearly
visible to other drivers of vehicles approaching from the
rear. It shall be maintained in/good working order and
shall be cleaned after use to‘maintain/its conspicuity.

39 (11/06) Recovery vehicles shall/be equipped with
sufficient chains, wire rope and shackles for the safe
recovery of any fullyladen vehicle within the
appropriate‘class of recovery (e.g., heavy or light). All
chains, wire ropes, tow poles and shackles shall comply
with relévant British standards and be fully certified by
an independent.competent person to comply with all
current legislation. All lifting equipment shall be
accompanied by a valid proof loading certificate, be
suitably marked with the SWL and be free from snags,
excess stretching and wear. Copies of all certificates
shall:be supplied‘to the Overseeing Organisation not
less than 14 days prior to the commencement of
recovery operations using the vehicle concerned.

407 (11/05) All equipment shall be suitably marked so as
to be identifiable and provide an audit trail for
mspection purposes.

41 (11/05) All walkways at height on the recovery
vehicle shall be fitted with hand rails and non slip tread
systems. Access steps shall be provided on the non-
trafficked passenger side of the vehicle. Equipment
shall be stored on the passenger side of the vehicle, as
far as is practicable.

42 (11/05) Where insufficient seating capacity is
available in the recovery vehicle for transport of
passengers, the Contractor shall ensure that suitable
arrangements are made to transport passengers to the
setting down location.

43 (11/05) When carrying child passengers, the
Contractor shall ensure that a child restraint seat
appropriate to the age of the child is used.

44 (11/05) The Contractor shall ensure that each light
recovery vehicle has a crew including at least one
trained technician and that each heavy recovery vehicle
has a crew including at least two trained technicians.

45 (11/05) Prior to commencement of the recovery
service, the Contractor shall provide method statements
for Heavy and Light Recovery to be agreed by the
Overseeing Organisation. The method statement shall
include a detailed list of the equipment carried on each
Recovery vehicle. The list may be used for audit by
independent third party as required by the Overseeing
Organisation.
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(11/05) Heavy recovery vehicles

46 (11/05) A heavy recovery vehicle shall comply with
the following as a minimum:

(1)  (11/06) It shall be a recovery vehicle with not
less than three axles, capable of removing a
loaded vehicle of 80 tons total train weight
(i.e., Category 2 Special Types in accordance
with Road Traffic Act Section 44 and Road
Vehicles (Authorisation of Special

Types)(General) Order). It must be able to (n)
maintain a minimum road speed of 20 mph
on a level road when fully loaded and pull (0)

away or hold back the complete train weight

when towing a maximum weight vehicle

either up or downhill without wheel slip or (p)
loss of traction. Axle loadings shall be within

permissible legal loadings for the vehicle at

all times. (q)

(i)  (11/06) It shall be fitted with two power
winches of not less than 12.5 tons each on
bottom layer, safeguarded by pressure relief
devices as appropriate. Each winch shall

SWL 30 tonnes.

(k) 6 no. 16mm diameter G80 chains with

grab hooks, 4 m minimum length.
grab hooks, 2 m minimum length.

grab hooks, 3 m minimum length.

4 no. 7 mm diameter G80 chains with
grab hooks, 3'm minimum length.

2 no. 50 mm ratchet straps, 2m
minimum length with “soft” eyes.

2 no. 12 tonne SWL nylon straps with
sewn.eyes, no less than 8m long and
300mm wide.

() 8 no. screw pin bow shackles, minimum

(I) 2 no. 16 mm diameter G80 chains with

(m) 4 no. 12 mm diameter'G80 chains with

2 nowsnatch blocks per winch, each with |

a SWL of twice that of the winch.

Snatch block sheaves shall have a

minimum diameter of 10 times the
diameter of the winch cable.

have no less than 30 m of cable. All (iv)_ It shall carry and use, when necessary,

equipment shall be power-operated with
SWL indicated on both the winch and
fixings. Operating levers/buttons shall be
clearly marked for operational usewith key
functions duplicated on a remote’control
unit. Emergency stop controls shall be
provided.

equipment designed and manufactured for
the purpose of locking the steering of the
broken-down or accident-damaged vehicle in
order to tow it safely in a reverse direction.

(v) It shall carry equipment to enable the
recovery crew to remove the drive line or
shafts of the broken-down or accident-

(iii)  (11/06) Without prejudice tossub-Clause 39 of damaged vehicle.

this Clause, it shall carrythe following
recovery equipment as a minimum:

(a) 1 no. full set of forks for use with

(b) 1 no. tool kitincluding both %.and -

(vi) It shall have seating for not less than two
recovery operatives. The Contractor-shall
make suitable arrangements for the safe

underlift. transport of passengers from the recovered

vehicle to the setting down location.

inch socket'sets with AF/Metric sized (vii) It shall be fitted with and where appropriate,
sockets. operatives trained to use, the following

(¢) 2 no. 12 tonne bottle jacks.
(d) 1n04s24/12 volt engine starter pack. @)
(e) 1 no. crowbar.

(f) 1 no. sledge hammer - 7 Ibs minimum.

(g) All lines and fittings necessary for
connection of the air braking system on
the casualty vehicle to the air braking
system on the recovery vehicle.

(h).<2 no. wheel chocks suitable for use with
an HGV.

(i) 4 nossuitable lengths of wood block
skidding.

ancillary equipment, as a minimum:

1 no. full cab width amber warning
lightbar (minimum 4 no. active light
sources) visible through 360 degrees

from road level and complying with the
Road Vehicle Lighting Regulations and

the United Nations Economic
Commission for Europe (UNECE)
Regulation 65 on Special Warning

Lamps. Vehicle electrics must be capable

of running the lightbar for a minimum of

15 minutes with the ignition key
removed.
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(b) 2 no. fully adjustable work lights to
illuminate both the sides and rear of the
vehicle.

(¢) 2 no. fire extinguishers (9 litre (nett)
aqueous film forming foam in
accordance with ADR) marked with date (i1)
of last inspection/test.

(d) 1 no. HSE approved 1-10 person first
aid kit, marked with expiry date.

(e) 6 no. traffic cones minimum 450 mm
height.

() 1no.900 mm diameter “Keep Right
Arrow” traffic sign, complying with
diagram 610 of the current Traffic Signs
Regulations and General Directions.

(g) 1 no. rear lighting board incorporating a
duplicate of the recovery vehicle (iif)
registration plate and ‘On Tow’ legend
in lettering of not less than 70 mm on
conspicuously coloured background to
conform with the size, colour and type
illustrated in the Road Vehicles Lighting
Regulations. The board shall be fitted
with lights, reflectors and indicators and
sufficient cable to reach the rear of any
vehicle recovered. (1v)

(h) 1no. ADR (HAZCHEM) chart.

(1) 1 no. spillage containment kit including
oil/diesel absorbent granules (minimum
25 kg) in sealed container.

() 1 no. intrinsically safe battery,operated
torch with spare batteries.

(k) 1 no. broom and shovel.

The number of the required heavy recovery.vehicles
shall be as stated in Sheet l‘of Appendix 1/20.

(11/05) Light Recovery Vehicle

47 (11/05) A light recovery vehicle shall comply with
the following as a minimum:

(1)

(11/06) It shall be capable of removing, by
means of a slide bed and/or underlift, at least
one.vehicle weighing 3500 kg (including a
vehiclewith permanent four wheel drive)
and shall be fitted Wwith a suitable towing
hitch for the safe recovery of all forms of
trailers«(including caravans, boat trailers and
horse boxes etc). It must be able to maintain
aiminimum road speed of 20 mph on a level
road when/fully loaded and pull away or
hold back the complete train weight when

towing a maximum weight vehicle either up
or downhill without wheel slip orloss of
traction. Axle loadings shall be within
permissable legal loadings for the vehicle at
all times.

(11/06) It shall be fitted with at least one
power winch of not less than 3.6 tonnes
capacity on bottom layer, safeguarded by
pressure relief devices as appropriate. The
winch shall*have no less than 30 m of cable.
All equipment shall be power-operated with
SWL indicated on both the winch and
fixings. Operating levers/buttons shall be
clearly marked for operational use with key
functions duplicated on a remote control
unit. Emergency stop controls shall be
provided.

Slide bed vehicles shall have 1 tonne SWL
lashing/points fitted every half a metre on
each side of the bed, the last being no more
than'15 cm from the end of the bed. There
shall be a return anchorage point of
minimum 3600 kg SWL, fitted to or
alongside the winch. Suitable anchorage
points shall also be provided at points on the
bed to enable side pulls to be performed.

(11/06) Without prejudice to sub-Clause 39 of
this Clause, it shall carry the following
recovery equipment as a minimum:

(a) 1 no. 3.5 tonne straight tow pole.

(b) 1 no. tool kit including both %4 and 2
inch socket sets with AF/Metric sized
sockets.

(¢) 1 no. 2 tonne minimum capacity trolley
jack.

(d) 1 no. 12 volt engine starter pack.
(e) 1 no. crowbar.

(f) 1 no. wheel chock suitable for use with
a light commercial size vehicle.

(g) 4 no. suitable lengths of wood block
skidding.

(h) 2no. 7.2 tonne SWL screw pin bow
shackles.

(1) 2 no.7 mm G80 chains, 3 m minimum
length with grab hooks.

() 2no. 2 tonnes SWL, 50 mm webbing
straps, 2 m minimum length with “soft”
eyes.

(k) 4 no. transporter straps, 4 m minimum
length.
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(1) 2 no. underlift frame straps.

(m) 1 no. snatch block per winch, each with
a SWL of twice that of the winch.

(n) Snatch block sheaves shall have a
minimum diameter of 10 times the
diameter of the winch cable.

(o) 4 no. wheel skates.

(v)  When specified in Sheet 1 of Appendix 1/20,
it shall be capable of recovering motor
cycles using a damage free motorcycle
lifting/recovery frame or dolly and/or lorry
mounted crane as appropriate to the
condition of the casualty motorcycle.

(vi) It shall have seating capacity for upto five
adult passengers (in addition to the recovery
operatives) with access from the passenger
side of the cab. The Contractor shall make
suitable arrangements for the safe transport
of additional passengers from the recovered
vehicle to the setting down location. When
carrying child passengers, the Contractor
shall ensure that a child restraint seat
appropriate to the age of the child is used.

(vii) It shall be fitted with and where appropriate,
operatives trained to use, the following
ancillary equipment, as a minimum;:

(a) 1 no. full cab width amber warning
lightbar (minimum 2 no. active light
sources and 2 no. independent
reflectors) fitted transyersely, visible
through 360 degrees/from road level and
complying with the Road Vehicle
Lighting Regulations and Economic
Commission for Europe (ECE)
Regulation 65 on Special Warning
Lamps.. Vehicle electrics mustbe
capable of funning the lightbar for a
minimum of 15 minutes with the
ignition key removed.

(b) 2 no. fully adjustable work lights to
illuminate both the sides and rear of the
vehicle.

(¢) 2 no. fire extinguishers (1 No. 6 kg
(nett) dry powder; 1 No. 9 litre (nett)
aqueous film forming foam) marked
with date of last inspection/test.

(d) 1 no:HSE approved 1-10 person first
aid kit, marked with expiry date.

(e) 6 no. traffic cones minimum 450 mm
height.

(f) (For underlifts) 4 no. rearlighting board
incorporating/a duplicate of the recovery
vehicle registration plate and “On Tow’
legend in lettering of not less than
70 mm on conspicuously coloured
background to conform with the size,
colout and typesillustrated in the Road
Vehicles Lighting Regulations. The
board shall/be fitted with lights,
reflectors/and indicators and sufficient
cable to reach.therear of any vehicle
recovered.

(g) 1 no. spillage containment kit including
oil/diesel absorbent granules (minimum
25 kg) in sealed container.

(h) Thno:ADR (HAZCHEM) chart.

(1y 1 no. intrinsically safe battery operated
torchywith spare batteries.

(§) 1mo. broom and shovel.

(viii) Itshall carry and use, when necessary,
equipment designed and manufactured for
the purpose of locking the steering of the
broken-down or accident-damaged vehicle in
order to tow in a reverse direction.

The number of the required light recovery vehicles shall
be as stated in Sheet 1 of Appendix 1/20.

(11/05) Impact Protection Vehicles

49 (11/05) Where specified in Sheet 1 of

Appendix 1/20, the Contractor shall provide dedicated
Impact Protection Vehicles (IPVs) to protect recovery
operations in the live carriageway.

50 (11/06) The Contractor shall ensure that IPVs
comply with the requirements of Section O.5 of Chapter
8 (Part 2 Operations) of the Traffic Signs Manual and
that any non-prescribed traffic signs mounted on the
vehicle meet the requirements of the Traffic Signs
Regulations and General Directions, particularly with
respect to authorisation and type approval by the
Secretary of State.

51 (11/05) The Contractor shall ensure that IPV drivers
hold a relevant training certificate which meets the
requirements of the Sector Schemes 12A, 12B, 12C and
12D (provided that Sector Scheme 12D is available at
the time the Contract is awarded), as detailed in
Appendix A.

(11/05) Accommodation

52 (11/05) The contractor shall ensure that any
accommodation (caravans or cabins) provided in
connection with the recovery service, complies with all
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appropriate legislation including health, safety and
welfare requirements.

53 (11/05) The Contractor shall ensure that any
accommodation sited within the highway, is afforded
appropriate protection from errant vehicles, is
conspicuously coloured with retroreflective markings
on the sides facing traffic and is prominently marked
with the name of the Vehicle Recovery Organization.

54 (11/05) Where the recovery service is located on the
hardshoulder, the Contractor shall make arrangements
for private vehicles to be parked off site and operatives
transported to site by an appropriate vehicle complying
with sub-Clause 117.14.

55 (11/05) Unless stated otherwise in Sheet 1 of
Appendix 1/20, where it is proposed to construct or site
temporary facilities for recovery services outside the
highway boundary, the Contractor shall be responsible
for planning permission, waste arrangements and any
statutory charges or other costs associated with the
facilities (e.g., ground rent).

121 Tidal, Flowing and Standing Water

1  The Contractor shall take measures and carry out
any operation necessary for dealing with tidal, flowing
or standing water within the Site.

122 Progress Photographs

1  The Contractor shall arrange, as described in
Appendix 1/22, to have record photographs of the
Works taken by a professional photographer,

2 (05/01) All prints shall be marked on the reverse

side with the date of exposure, name and address of
photographer, identification reference number, and brief
description of the work or features including chainage
and direction of view. Digital photography is not
acceptable for record photographs.

3 The copyright of all photographs shall be vested in
the Employer and the negatives‘and prints shall be
delivered to the Overseeing Organisation within 4
weeks of exposure. The photographs shall not be used
for any purpose whatsoever without the Overseeing
Organisation’s approval.

123 Not Used

124 Health and Safety Restrictions,
Precautions and Monitoring

1  The Contractor shall implement the requirements
described in Appendix 1/23 to protect members of the
public and persons visiting the site from risks arising
from the use of equipment, materials or substances
defined therein.

125 Temporary Closed Circuit Television
(CCTYV) Systemfor the Monitoring of Traffic

General

1  Where required in Appendix 1/25, the Contractor
shall design, provide, install, maintain, operate and, at
the completion of the tequirement, remove the
temporary CCTV system as specified in this Clause.

The Contractor shall be responsible for obtaining any
licences, power supplies and approvals required,
including structural approvals, prior to the installation
of any equipment.

2 < The system shall be designed such that the whole
of the works area, including both carriageways and
hardshoulders, is covered at all times. There shall be
sufficient overlap between the areas covered by
adjacent cameras such that there are no blind spots.
Supplementary cameras shall be provided in accordance
with sub-Clause 6 of this Clause.

3 The system shall be completely independent from,
and not cause any interference to, the motorway
communications network.

4  The Contractor shall restore each site to its original
condition following the removal of cameras and other
equipment.

Cameras

5  All cameras shall provide blanket coverage of the

works area and shall be fixed in direction of view. The
orientation of all cameras on each carriageway shall be
the same.

6  Where specified in Appendix 1/25, the Contractor
shall design, provide, install, maintain, operate and, at
the completion of the requirement, remove
supplementary cameras at the locations specified in
Appendix 1/25. These supplementary cameras shall
have pan, tilt and zoom facilities providing an
unimpaired view of traffic in all directions.

7  The cameras and their location shall take account
of the sun and lighting such that their effectiveness is
not reduced by glare over a 24 hour period.
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8 Cameras shall be of a type that provides 24 hr/day
operation.

Camera Supports

9  (05/04) The Contractor shall be responsible for the
design, provision, construction, maintenance, operation
and, at the end of the requirement, removal of all
necessary supporting structures and associated safety
barriers, paving, steps and hand rails.

Maintenance

10 The minimum requirements for maintenance shall
be:

(1)  any faults shall be repaired or the equipment
replaced within 4 hours of any fault or
failure;

(i)  the whole system (including cameras,
monitors and video recording equipment)
shall be in full working order for no less than
160 hours in any 7 day period.

11 The cameras shall be located such that they can be
removed, replaced and maintained without the need for
traffic management.

Monitoring

12 The Contractor shall provide, train and maintain
suitable staff for the monitoring of the works area
covered by the temporary CCTV system,

13 The Contractor shall provide, maintain and,at the
end of the requirement, remove suitable temporary
accommodation for monitoring equipment and staff.

14 The monitoring staff shall be competent in the ise
of the system and shall be responsible for the reporting
of breakdowns and faults to the Contractor.

15 The monitoring staff shall maintain a daily log of
all incidents within the roadworks area. This log shall
be available for inspection by the Overseeing
Organisation and the police.at all'times. The monitoring
staff shall report all incidents immediately to the
Contractor’s Traffic Safety and Control Officer. The
Contractor shall provide a suitable communications
system for use by the monitoring staff.

16 The monitoring equipment shall include:
(i) 450 mm monitors;

(i1) 4 'VHS video recorders and sufficient tapes for
the duration of the requirement;

(ii1). time and date generator.

The system shall be such that the image on the monitor
and any video recording taken from it shall provide a

legible image of the registration‘plate of any stationary
vehicle within 150 metres of the camera.

All monitor images shall include the date, time and
unique camera reference.

17 The Contractor shall provide, install,/operate,
maintain and, at the completion of the requirement,
remove a dedicated/communication link to the Police
Control Office asdetailed in Appendix 1/25.

126 (05/04) Timber.and Products Containing
Wood Supplied Under the Contract

(05/04) Timber Sustainability

1  All timberand:wood contained in products
supplied or used, whether to be used for permanent or
temporary works, shall be derived from legally felled
trees grown in forests or plantations that are being
managed to sustain forest biodiversity, productivity and
vitality, and to prevent harm to other ecosystems and
any indigenous or forest-dependent people.

2 < The Overseeing Organisation shall require
documentary evidence that the timber and wood
supplied'or used is from a legal and sustainable source.
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NATIONAL ALTERATIONS OF THE OVERSEEING
ORGANISATION OF WALES

150NAW (05/01) Checking Bar Schedules disks or by direct transfer. Counter-signatures must,
however, be attached to printed copies of the data

1 The Contractor shall check the bar schedules and, which must be filéd for redord purpéses.

make any corrections necessary. Checking shall be
commenced sufficiently in advance of ordering steel
reinforcement to allow for corrections and approvals.
The Contractor shall be fully responsible for
correctness of the schedules, and the Overseeing
Organisation does not accept any liability whatsoever
for any errors therein. The schedules, corrected as
necessary, shall be the basis of admeasurement.

151INAW (05/01) Dimensional Accuracy

1 Before commencing any part of the Works, the
Contractor shall check that all co-ordinates, levels and
dimensions shown in the Contract Documents are
correct. He shall check and satisfy himself that the
various parts fit satisfactorily together and in relation to
existing physical features. Checking shall be
commenced sufficiently in advance of construction to
allow for corrections. The Contractor shall be fully:
responsible for correctness and the Overseeing
Organisation does not accept any liability/whatsoever
for any errors therein.

152NAW (05/01) Agreement on/Measurements
Involving Computer Equipment

1 Ifapplicable all measurements relating to the
Works which involve the use of computer. equipment
(whether in the taking of theimeasurements orin the
storage of results of the méasurements) and will have a
bearing on valuations, payment and specification
compliance shall, where practicable, be jointly
undertaken by the Overseeing Organisation and
Contractor’s staff. The results of the. measurement, as
produced by or stored in the respective computer
equipment, shall be complied to.and certified as being
correct by both parties. If joint measurement is not
possible, independent check measuring shall be carried
out and certifying counter-signatures shall be attached
to the original measure and the check-measure.

2 (05/05) If compatible computerised data-storage
systems are employed by both the Overseeing
Organisation and the Contractor, agreement on the
correctness of the data can be based on data files
transferred between the parties in the form of computer

Amendment - May 2005 WIF
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NATIONAL ALTERATIONS OF THE OVERSEEING
ORGANISATION OF NORTHERN IRELAND

104NI (05/01) Standards, Quality Assurance,
Agrément Certificates and Other Approvals

Standards

1  Except where the specified standard implements or
is technically equivalent to a Harmonised European
Standard or to a European Standard adopted for use
after 31 December 1985, any requirement for goods or
materials to comply with the specified standard shall be
satisfied by compliance with:

(i)  (05/06) a relevant standard or code of practice
of a national standards body or equivalent
body of any Member State of the European
Economic Area or a State which is party to a
relevant agreement with the European
Union;

or

(ii)) arelevant international standard recognised
for use in any Member State of the European
Economic Area;

or

(iii))  (05/06) a technical regulation of any Member
State of the European Economic Area‘or a
State which is party to a relevant agreement
with the European Union;

or

(iv)  (05/06) traditional procedutes/of manufacture
of any Member State of the European
Economic Area ot a State which'is party to a
relevant agreement with the European Union
where these are the subject of a written
technical deseription sufficiently detailed to
permit assessment of the goods or materials
for the use specified;

or

(v)  aEuropean Technical Approval (ETA)
issuedrin accordance with the Construction
Products Directive89/106/EEC (or, until
procedures are available for the issue of
ETAs, a-specification sufficiently detailed to
permit assessment) for goods or materials of
an'innovative nature or subject to innovative
processes of manufacture and which fulfil
the purpese provided for by the specified
standard

provided that the proposed standard, code of practice,
regulation, specification, technical deseription or
European Techni¢al Approval provides, in use, levels of
safety, suitability and fitness for purpose equivalent to
those required by.the specified standard in so far as
they are not.inconsistent.with the ‘Essential
Requirements’ of the Construction Products Directive
(89/106/EEC). This Clause applies also to works only
in so far as the means of carrying out such works are
indivisibly associated with the goods or materials for
which an alternative standard, code of practice,
regulation, Specification or technical description is
proposed.

Quality Assurance

2 (11/03) Unless otherwise indicated in

Appendix 1/24, the Contractor shall institute a quality
management system complying with BS EN ISO 9001
and describe this in a Quality Plan. The Quality Plan
shall also incorporate the requirements of

Appendix 1/24 and where relevant, the requirements of
the accepted quality management schemes (see
sub-Clauses 104.4 and 104.6 below and Appendix A).
The Quality Plan shall be submitted to the Overseeing
Organisation, within the period(s) given in

Appendix 1/24, for acceptance, before any related work
is commenced. The Contractor shall allow adequate
time for written acceptance to be obtained.

3 Quality Plans and method statements shall indicate
“hold points” as follows:

Contractor’s points where no further work shall

hold points: proceed without the written approval
of a designated person of the
Contractor’s management, who shall
be named in the Quality Plan.
Overseeing points where no further work shall
Organisation’s proceed without the written approval
hold points: of a designated representative of the

Overseeing Organisation.

The Contractor shall ensure the Quality Plans and
associated quality documentation are available to all
parties involved with the Works.

4  (11/03) Where any work, goods or materials to be
used in the Works are the subject of a United Kingdom
Accreditation Service (UKAS) or equivalent accredited
third party quality management scheme or a Sector
Scheme for Quality Management in Highway Works
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listed in Appendix A or a UKAS or equivalent
accredited third party product certification scheme
listed in Appendix B, only work, goods or materials
conforming with such a scheme shall be used and the
Contractor shall in each case submit to the Overseeing
Organisation a copy of the certificate of conformity
affirming compliance with the scheme, unless the goods
or materials bear a prescribed certification mark. Where
specific training and competency requirements are
included in any quality management scheme listed in
Appendix A, the Contractor shall provide copies of the
relevant training and/or competency assessments
certificates and/or registration/skill cards of the
workforce to the Overseeing Organisation for
acceptance.

5  (05/06) The requirement for any goods or materials
to be manufactured or supplied subject to a quality
management scheme listed in Appendix A or product
certification scheme listed in Appendix B shall be
satisfied by compliance with an equivalent quality
management scheme or product certification scheme of
any Member State of the European Economic Area or a
State which is party to a relevant agreement with the
European Union, provided that the proposed scheme is
designed to ensure in use levels of safety, suitability and
fitness for purpose equivalent to those provided for by
the scheme specified. This sub-Clause applies also to
works only in so far as the means of carrying.out such
works are indivisibly associated with the goods or
materials for which an alternative quality management
scheme or product certification scheme i§ proposed.

6  (05/04) Where any work, goods oramaterials to be
used in the Works are the subject of an Organization’s
quality management scheme listed4in Appendix A, the
Contractor shall require the supplier of such items to
prepare an Organization’s Quality Plan and submit it to
the Overseeing Organisation. The Organization’s
Quality Plan shall comply withithe requirements of
Appendix 1/24 and the individual requirements of the
relevant Sector Scheme Documents for Quality
Management in Highway Works.

Quality Records

7  (05/04) The Contractor shall make available and
shall require an Organization to make available on
request contemporary quality records as identified in
BS EN ISO 9001 te demonstrate achievement of the
required quality and the effectiveness of the quality
system. Copies of all quality records shall be made
available immediately.to the Overseeing Organisation.
The Contractorshall report any non-conforming
product/service and shall require the Organization to
immediately report any non-conforming product/service
to the Contractor.-The Contractor shall immediately

pass these reports to the Overseeing Organisation, and
undertake no further related work until remedial or
other measures have been undertaken.

8 (11/03) The Contractor shall'submit the quality
records required by this'Specification.as indicated in
Appendix H to the Oyerseeing Organisation. No item of
work shall be considered complete until these records
have been received by the Qverseeing Organisation.

Note: Quality terms used/in this Clause are as
BS EN ISO 8402.

British Board of Agrément Certificates

9  Where any work, goods or materials are required to
have a British.Board of Agrément Certificate only
workggoods or materials so certificated shall be used
and/the Contractor shall in each case submit to the
Owerseeing Organisation a copy of the certificate. Types
of work, goods and'materials subject to such
requirements are listed in Appendix C.

10 (05/06). Therequirements of Appendix C shall be
satisfied by goods or materials having an equivalent
Agrément certificate issued in any Member State of the
European Economic Area or a State which is party to a
relevant agreement with the European Union , provided
that the'goods or materials covered by such certificate
offer'in use levels of safety, suitability and fitness for
purpose equivalent to those incorporated in the British
Board of Agrément Certificate. This sub-Clause applies
also to works only in so far as the means of carrying out
such works are indivisibly associated with the goods or
materials for which an alternative Agrément certificate
is proposed.

11 Not used.

Departmental Authorisation

12 (11/06) Departmental authorisation is required
before any traffic signs are incorporated into the Works
where these are of a character and/or are to be used in
circumstances which have not been prescribed in the
Traffic Signs Regulations (Northern Ireland) 1997, the
Zebra, Pelican and Puffin Pedestrian Crossings
Regulations (Northern Ireland) 2006 and subsequent
amending Regulations. Where the Contractor has
designed part of the Works for which such authorisation
is required, application shall be made to the Overseeing
Organisation.

Type Approval/Registration

13 Where work, goods or materials are required to
have type approval/registration only work, goods or
materials so approved/registered shall be used and the
Contractor shall in each case submit to the Overseeing
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Organisation a copy of the type approval/registration
certificate. Types of work, goods and materials subject
to such requirements are listed in Appendix E.

14 (05/06) Where there is a requirement for work,
goods or materials of the types listed in Appendix E to
have type Departmental approval/registration this will
be granted by the Overseeing Organisation where the
work, goods or materials have an equivalent approval/
registration of the national highway authority of any
Member State of the European Economic Area or a
State which is party to a relevant agreement with the
European Union , provided that such approval/
registration offers in use levels of safety, suitability and
fitness for purpose equivalent to those incorporated in
the type approval/registration.

Named Suppliers or Manufacturers

15 (05/06) Any requirement in the Contract to use
goods or materials which are defined by reference to a
named supplier or manufacturer shall be construed as
referring to those goods or materials or equivalent. For
the purposes of this sub-Clause equivalent goods or
materials are those supplied from within the European
Economic Area or a State which is party to a relevant
agreement with the European Union which provide ‘in
use levels of safety, suitability and fitness for purpose
equivalent to those provided by the specified goods.or
materials in so far as they are not inconsistent with the
‘Essential Requirements’ of the Construction Products
Directive (89/106/EEC).

Provision of Information

16 Unless otherwise specified, two copies of all
information, including valid certificates, in'respect of
work, goods or materials proposed by the Contractor
shall be supplied to the Overseeing Organisationy
Where the original documentation is ina language other
than English, it shall be accompanied by an English
translation. Information and certificates shall be
supplied at least four weeks prior to the use of the work,
goods or materials in the Works,

17 When requireddn.Appendix 1/4, three copies of
detailed working and fabrication drawings, prepared by
or on behalf of the Contractor, shall be submitted for
the Overseeing Organisation’s approval and when the
drawings have been approved the Contractor shall
provide transparencies. of the approved drawings to the
Overseeing Organisation. Minimum period for
submission of the drawings prior to commencement of
the related works shall be as stated in Appendix 1/4.
Such approval shall in no way relieve the Contractor of
his responsibilities for'the work under the Contract.

18 When the Contractor propoeses to use.a different
standard, quality management scheme, product
certification scheme, Agrément Certificate or type
approval/registration from'that specified the Contractor
shall provide all the relevant information te enable the
Overseeing Organisation to ascertain whether or not the
proposal is equivalent to the specified requirement. The
information shall be supplied at least 4 weeks prior to
commencing the related works, to enable the evaluation
of equivalence to be made, taking into account the
programme for the Works.

112NI Setting Out

1 The Contractor shall, unless otherwise stated in
Appendix 1/12; within 3 weeks of the date for
commencement of the Works, carry out a check of the
co-ordinates and levels of all permanent ground
markers and permanent bench marks described in
Appendix 1/12 and shall supply the Overseeing
Organisation, ifrequested, with their position and level
in order that they may be checked and revised if
necessary. The Contractor shall identify and bring to the
attention of the Overseeing Organisation any markers
that are missing. The Contractor shall comply with any
specific/requirements for setting out described in
Appendix 1/12.

2 The Contractor shall keep updated schedules and
drawings of all bench marks (which shall be based on
Ordnance Datum of Belfast Mean Sea Level) used in
the setting out and shall make these available to the
Overseeing Organisation when required.

3 The Contractor shall ensure that where necessary,
in order to maintain his programme, lines and levels are
set out in such time as to enable Statutory Undertakers’
plant and other publicly or privately owned services or
supplies to be installed, altered or removed.

4  The Contractor shall survey and record existing
details of items which he is required to remove and
subsequently replace. The level of survey information
to be recorded is described in Appendix 1/12.

117NI Traffic Safety and Management

1 (05/01) When planning and undertaking work on
highways open to traffic the Contractor shall take
account of the Quality Management Sector Schemes
detailed in Appendix A and the recommendations
contained in the following:

(a)  (08/03) for work on all highways — “Guidance
for Safer Temporary Traffic Management”
issued jointly by the Highways Agency, CSS
(formerly County Surveyors Society), and
the Health and Safety Executive;
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(b)  (11/06) for recovery vehicles - “Code of
practice on Health and Safety for Vehicle
Recovery Operators” published by the
Association of Vehicle Recovery Operators.

2 When planning traffic safety and management
measures the Contractor shall take into account the
information contained in Appendices 1/17 and 1/18.

3 The Contractor shall, unless otherwise stated in
Appendix 1/17, after consultation with any statutory,
police or other authority concerned prepare and submit
traffic safety and management proposals within the
timescale described in Appendix 1/17 to the Overseeing
Organisation. These shall show the proposed traffic
safety and management measures including provision of
safety zones which he proposes for carrying out the
Works. If stated in Appendix 1/17, the proposals shall
include the provision of running lanes for the use of
emergency vehicles within the Site. If required the
Contractor shall make such changes to his proposals as
may be necessary to meet the requirements of the
Contract. Thereafter the Contractor shall furnish such
details and information as may be necessitated by the
Works.

4  The Contractor shall design, construct and
maintain, or if Appendix 1/17 so provides shall
construct and maintain, the central reserve crossovers
described in Appendix 1/17 in accordance with the
information stated therein. Unless otherwise described
in Appendix 1/17, the Contractor shall remove those
crossovers when no longer required and feinstate the
central reserve to its original condition.

5 If the Contractor intends to construct central
reserve crossovers as part of his traffic safetypand
management proposals he shall submit anoutline of'the
proposals to the Overseeing Organisation in advance, in
accordance with the requirements of sub-Clause 3 of
this Clause.

6  The Contractor shall submit a formal application,
as described in Appendix 1/17, to the appropriate
authority for any statutory.ordersrequired to be made
or notices required to be published in connection with
his traffic safety and management proposals. The
Contractor shall inform the:Overseeing Organisation of
details the Contractor has agreed with the highway
authority for traffic signs, lighting, construction,
maintenance ‘and'removal of any central reserve
CrOSSOVErS.

7 If stated in Appendix 1/17, the Contractor shall
undertake the maintenance functions described therein
and to the extent there described, on the lengths of
highway there specified, until the issue of the
appropriate certificaté of completion.

8 (11/06) The Contractor shallyunless otherwise stated
in Appendix 1/17, provide, eréct, maintain, reposition,
cover and uncover and finally remove traffic signs as
required by the Works. In 80 deing, such other measures
shall be taken by the Contractor asimay bemecessitated
by the Works in accordance with any special
requirements in Appendix 1/17; recommendations in
Chapter 8 of the Traffic Signs Manual:published by The
Stationery Office/Where the circumstances of any
particular situation are net covered by the
recommendations or described in'Appendices 1/17 or
1/18, the Contractor shall submit proposals for dealing
with that situation to the Overseeing Organisation.

9  Where a temporary speed limit at road works has
been imposed.and the Works have been temporarily
terminated, with the removal of traffic management
measures, the Contractor shall ensure that the
temporary speed limit signs are covered or taken down
for the duration of the cessation of the Works. Where
the temporary speed limit signs are covered, the
covering material shall be of a glare-resistant type and
securely fastened.

10_~Traffic signs shall comply with the appropriate
Clauses in Series 1200 of the Specification. The
Contractor shall unless otherwise stated in

Appendix 1/17 keep traffic signs clean, secure and
legible and ensure that all signs required to be lit,
whether by external or internal lighting, are so lit during
periods when road vehicles are required to display
lights.

11 Where the Contract provides that the Contractor
shall not erect, maintain or reposition traffic signs, the
Contractor shall not change in any manner the
permanent or temporary traffic signs without instruction
from the Overseeing Organisation and shall give such
notice as is stated in Appendix 1/17 to indicate when
signs should be moved compatible with the progress of
the Works.

12 All traffic safety and management measures
necessitated by the Works shall be fully operational
before the Contractor commences any work which
affects the public highway or the use of it.

13 Any area of highway which has been closed
because of the Works shall not be re-opened until all
appropriate traffic safety and management measures
have been completed and the highway is in a suitable
condition for public use.

14 (11/06) Where work is carried out on, or adjacent to |
a highway open to traffic the Contractor shall ensure
that vehicles and mobile plant under his control
operating frequently or regularly on or adjacent to that
highway in the execution of the Works shall comply
with Section O.5 Chapter 8 (Part 2 Operations) of the
Traffic Signs Manual.
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15 Temporary lighting shall be provided in accordance
with Clause 1405 where required by Appendix 1/17, or
by the Contractor in the execution of the Works.

16 Temporary Emergency Telephones shall be
provided in accordance with Clause 1529 where
required by Appendix 1/17, or by the Contractor in the
execution of the Works in accordance with sub-Clause
117.3.

17 The Contractor shall provide and suitably sign
points of entry to and exit from the Site, for vehicles
and plant engaged on the Works. The Contractor shall
ensure that when any vehicle or item of plant is
reversing within the Site on or adjacent to a highway
open to traffic, it does so only under the supervision of
a person designated for the purpose of regulating traffic
within the Site who shall be readily distinguishable
from the remainder of the work force.

18 Where work is carried out on or adjacent to a
highway open to traffic the Contractor shall ensure that
the workforce and the site supervisory staff at all times
wear high visibility warning clothing complying with
BS EN 471. Clothing shall be to Table 1, Class 2 or 3
(Class 3 on motorways or other high speed roads) and
shall comply with the requirements of para 4.2.3(b). In
addition on motorways or other high speed roads full
length sleeves meeting the requirements of para 4.2.4
shall be provided for coveralls and jackets. The colour
of the clothing shall normally be “fluorescent yellow™
or “fluorescent orange-red” complying with Table 2.
The retroreflective material used shall be'to Class 2 as
defined at Table 5. Clothing complying with othet
specifications may be used in accordance with

Clause 104.2 where they offer equiyalent levels of
performance in so far as the specification given is not
inconsistent with the basic health and safety
requirements set out in Annex 2 of the Personal
Protective Equipment Directive (89/686/EEC). The
Contractor shall ensure that.the person in charge of the
workforce is readily distinguishable from the person
designated in sub-Clause 19 of this Clause and from the
remainder of the workforee.

19 (11/08) Where required in Appendix 1/17, the
Contractor shall appointa suitably qualified Traffic
Safety and Control Officer (TSCO) who shall make all
arrangements necessary for traffic safety and control
including the provision and operation of breakdown
recovery vehicles.

20 (11/08)The TSCO shall be experienced in the
control Of temporary. traffic management operations and
shall possess a National Highway Sector Scheme
(NHSS) 12 Traffic Safety and Control Officer (2009)
Registration Card.

21 (11/08) The Contractor shallprovide the Overseeing
Organisation with the names and contact details of the
TSCO and any nominated deputies. Unless otherwise
described in Appendix 1/17 the TSCO or a nominated
deputy shall be on the Site at all times when traffic
management is in operation and shall be readily
available to deal with' matters related to traffic safety
and control (including breakdown recovery vehicles).

22 (11/08) Without prejudice to sub<Clause 19 above,
whilst within the limits of a temporary traffic
management scheme, the TSCO/shall manage any
traffic management related requests given by a Police
Officer or Araffic Officer. Elsewhere the TSCO shall
liaise with the Overseeing Organisation’s Regional
Control Centre (if operational at the time the contract is
awarded) on traffic management related matters
including requests and instructions.

23 (11/08)If an accident or breakdown occurs on a
carriageway or hard shoulder open to traffic within or in
the vicinity of the Site, the Contractor and operators of
recovery vehicles provided in accordance with Clause
120 shall act as requested by police officers acting
under their statutory powers.

24 (11/08) Where required in Appendix 1/17, the |
Contractor shall provide, erect, maintain and remove

Driverdnformation Signs in accordance with sub-
Clauses 22 to 31 of this Clause.

25 (11/08) Sign face layouts shall be in accordance with |
Signs 7004 and 7005 of the Traffic Signs Regulations
(Northern Ireland) 1997.

26 (11/08) Legends shall be selected as appropriate |
from Table 1/1 unless stated otherwise in
Appendix 1/17.

27 (11/08) Sign 7004 shall describe the work activity |
taking place.

It shall be sited either:

(i)  (11/06) Two miles from major maintenance
works and Standard works, as defined by
Chapter 8 (Part 1 Design) of the Traffic
Signs Manual, on high speed dual
carriageways; or

(il))  (11/06) One mile from routine and minor
maintenance works and Relaxation works, as
defined by Chapter 8 (Part 1 Design) of the
Traffic Signs Manual, on high speed dual
carriageways.

28 (11/08) Sign 7005 shall indicate how long delays are |
possible. It shall be sited one mile from major
maintenance and Standard works. At the

commencement of Works the legend shall read, for
example “..... until Sept 02”. At least ten days before the
end of carriageway restrictions the date shall be
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specified more precisely, for example “..... until
30 Sept”. This date shall be further updated, if
necessary, until the restrictions are removed.

29 (11/08) Sign 7004 shall be located within roadworks
when part of the road is coned off, and the reason for
this is not apparent from the carriageway, for any period
exceeding 30 minutes, or one hour if road capacity is
maintained.

30 (11/08) Signs located within roadworks shall only be
used where they can be located at least 50 metres
beyond the downstream end of a taper and in a position
which does not prejudice traffic safety.

31 (11/08) If needed, Information Signs shall be sited at
the beginning and at one kilometre intervals through the
Works. They shall not be placed where they may
distract drivers negotiating traffic management
provisions.

32 (11/08) Signs shall either be sited for the duration of
the works where it is safe and appropriate to do so or
provision made to enable their use at short notice.

33 (11/08) The Contractor shall provide adequate
storage facilities clear of any safety zone. Storage
within the central reserve or in front of safety barriers
shall not be permitted.

34 (11/08) Information signs shall only be displayed
within roadworks where they accurately reflect the
reason for the inactivity.

35 (11/08) Where required in Appendix 1/17, a
Temporary Automatic Speed Camera System for the
Enforcement of Mandatory Speed Limits at Roadwerks
(TASCAR) shall be provided in accordance with the
requirements therein.
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